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.· 

TERMSHEETAGREEMENT 

This Term Sheet Agreement is entered into as of the 21st day of December, 2012, by and 
between CSX Transportation Inc., a Virginia corporation ("CSXT"), and the District of 
Columbia, a municipal corporation ("District" or ''DC"), acting by and through the District 
Department of Transportation ("DDOT") pursuant to D.C. Official Code§§ 50-921.02, 50-
921.04(1)(B), 50-921.04(4)(A), 50~921.05 (2012), by and through the undersigned. 

1. 11th Street Bridge. DDOT and CSXT are, contemporaneously with execution of this · 
Agreement, executing a State-Railroad Agreement for the remainder of the 11th Street Bridge 
project in the form attached hereto as Exhibit A ("Construction Agreement"). -

2. 12th Street Tunnel Extension. CSXT will revise its current plans for a rebuilt Virginia 
A venue Tunnel to inClude an extension to the east side of 1 ih Street, SE, to be designed and 
built at CSXT's cost and expense. 

3. CSXT' s Occupancy Generally Below Virginia A venue, SE. DDOT and CSXT are, 
contemporaneously with the execution of this Agreement, executing a permit in the form 
attached hereto· as Exhibit B. 

4. Temporary Construction Public Space Permit. 

a. If applicable, DDOT shall issue to CSXT a public space permit ("Construction Public 
Space Permit") for the period during which CSXT undertakes the reconstruction of 
the Virginia A venue Tunnel and related improvements including tracks, switches, 
signals, pipes, wires and otheuailroad improvements (collectively, the "Railroad 
Improvements"). 

b. CSXT shall commence the reconstruction work after the issuance of a record of 
decision (the "Record of Decision") issued in accordance with the National 
Environmental Policy Act ("NEPA"), but only ifthe Record of Decision selects one 
of three build alternatives currently described in that certain Draft Environmental 
Impact Statement dated September 7, 2012 (as the same may be amended, the 
"DEIS"), which is being prepared by DDOT and the Federal Highways 
Administration ("FHW A"), in lieu of selecting the "no build alternative" set forth in 
the DEIS. 

c. The reconstruction work shall be completed, if undertaken, in accordance with the 
Record of Decision. 

d. The Construction Public Space Permit shall allow CSXT to use and access the public 
space and right of way reasonably required by CSXT outside the area ofCSXT's 
permanent rights in the Virginia Avenue, SE corridor for construction staging and 
related purposes during construction of the Railroad Improvements after issuance of 
the Record of Decision and subject to obtaining construction and related permits and 
approvals from other agencies of the District. 

e. As pertains to the Construction Public Space Permit, no public inconvenience fees 
shall be assessed for the temporary occupancy of public space just east of 11th Street, 
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SE to the east side of 12th Street, SE that pertain to the extension of the Virginia 
Avenue Tunnel to the east side of 12th Street, SE. 

f. DDOT shall deliver the Construction Public Space Permit to CSXT promptly after 
issuance of the Record of Decision and delivery to DDOT of a fully-completed 
application for the Construction Public Space Permit. 

5. Environmental Impact Statement ("EIS") Process. DDOT shall continue to provide 
oversight of the EIS .process for the Virginia Avenue Tunnel Project as co-lead agency with 
FHW A. DDOT will partner with FJIWA and CSXT to manage the EIS process under FHWA's 
Every Day Counts initiative and applicable federal law, which is designed to shorten project 
delivery, enhance project safety, and protect the environment. 

6. Other Matters To Be Addressed Hereafter. 

a. CSXT and DDOT have agreed to address additiomil matters promptly after execution 
of this Term Sheet Agreement, the Construction Agreement and the permit described 
in Section 3, but in all events on or before January 31, 2013. Those matters include, 
but are not limited to, the matters identified below. 

1. Credits to CSXT and DDOT. 

ii . Parkside Bridge. 

iii. Sewer-related costs and agreements. 

iv. Anacostia Bridge (East). 

v. Shepherds Branch. 

vi. Barney Circle. 

b. CSXT and the DC Office of the City Administrator ("CA") have agreed to address 
the following matters as soon as possible, but in all events on or before January 31, 
2013. 

i. Permits and approvals (other than the Construction Public Space Permit addressed 
above in Section 3) for construction of the Virginia Avenue Tunnel Project. 

n. First Source and Certified Business Enterprises ("CBE") agreements. 

TheCA supports the purpose of this Term Sheet Agreement, and is joining this Term 
Sheet Agreement as pertains to this Section 6(b ). 

7. Counterparts. This Term Sheet Agreement may be executed by the parties in counterparts, 
which taken together shall constitute one written agreement by and between the parties. 

2 
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IN WITNESS WHEREOF, the parties hereto have executed this Term Sheet Agreement 
as of the date first written above. 

DISTRICT OF COLUMBIA, by and through the District 
Department of Transportation 

By= --------~---------­
Name: Terry ~ellamy 
Title: Director 

CSX TRANSPORTATION, INC. 

By: 1wo r ~1 
Name: Louis KRetljeJ, Jr. 
Title: Vice-President 

AGREED-ONLY AS TO SECTION 6(b) 

DISTRICT OF COLUMBIA, by and through the 
Office ofthe ity Administrator 

3 
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IN WITNESS WHEREOF, the parties hereto have executed this Term Sheet Agreement 
as of the date first written above. 

DISTRICT OF COLUMBIA, by and through the District 
Department of Transportation 

~ By: ~ 
Name: erry Bellamy 
Title: Director 

CSX TRANSPORTATION, INC. 

By: ______________ ~-----­
Name: Louis E. Renjel, Jr. 
Title: Vice-President 

AGREED -ONLY AS TO SECTION 6(b) 

DISTRICT OF COLUMBIA, by and through the 
Office of the City Administrator 

By:-- ----------­
Name: 
Title: 
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IN WITNESS WHEREOF, the parties hereto have executed this Term Sheet Agreement 
as of the date first Written above. 

DISTRICT OF COLUMBIA, by and through the District 
Depruiment of Transportation 

By:-----=-------------­
Name: Terry Bellamy 
Title: Director 

CSX TRANSPORTATION, INC. 

~ 

By: ~J {~j 
Name: Louis E. Renjel, Jr. 
Title: Vice-President 

AGREED-ONLY AS TO SECTION 6(b) 

DISTRICT OF COLUMBIA, by and through the 
Office of the City Administrator 

By: ____________________ __ 

Name: 
Title: 
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